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FINAL PAVEMENT MARKING SCHEDULE

FINAL | PAY ITEM QUANITY
SYMBOL DESCRIPTION PAVEMENT MARKINGS BREAKDOWN TOTAL QUANTITY
PAINT (100MM)
PA WHITE EDGELINE (2X) 5120 M
PI YELLOW DOUBLE CENTER (2X) 5120 M
TOTAL 10,240 M
MARKERS
PERMANENT RAISED PAVEMENT MARKERS

MA YELLOW & YELLOW 106 EA

TOTAL 106 EA

NOTE: FOR EACH PAINT PAVEMENT MARKING ITEM, 1X IMPLIES A SINGLE APPLICATION, 2X IMPLIES TWO
APPLICATIONS, AND 3X IMPLIES THREE APPLICATIONS.
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FINAL PAY ITEM QUANITY
SYMBOL DESCRIPTION PAVEMENT MARKINGS BREAKDOWN TOTAL QUANTITY
THERMOPLASTIC (100mm, 2.3mm)
TA WHITE EDGELINE 1760 M
TOTAL 1760 M
THERMOPLASTIC (100mm, 3.1mm)
TI YELLOW DOUBLE CENTER | 2632 M
| | TOTAL 2632 M
THERMOPLASTIC (200mm, 2.3mm)
TT YELLOW DIAGONAL 74 M
| TOTAL 74 M
MARKERS
PERMANENT RAISED PAVEMENT MARKERS
MA YELLOW & YELLOW 110 EA
TOTAL 110 EA
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